CITY WIDE SIDEWALK REPLACEMENT - 2019 NO. 1
June 4, 2019

Item No.	Description	Quantity	Unit	Independent Enterprises, Inc. Unit Price	Independent Enterprises, Inc. Total Price	Folino Construction Unit Price	Folino Construction Total Price	A. Merante Contracting,Inc. Unit Price	A. Merante Contracting,Inc. Total Price	Santamaria Landscape & Cement Contractors Unit Price	Santamaria Landscape & Cement Contractors Total Price
1	MOBILIZATION AND SITE PREPARATION	1	L.S.	7500.00	7,500.00	3000.00	3,000.00	10750	10,750.00	15375.00	15,375.00
2	MAINTENANCE AND PROTECTION OF	1	L.S.	3000.00	3,000.00	8500.00	8,500.00	7850	7,850.00	10000.00	10,000.00
	TRAFFIC DURING CONSTRUCTION										
3	CEMENT CONCRETE SIDEWALK, 4" DEPTH	175	S.Y.	160.00	28,000.00	181.00	31,675.00	162	28,350.00	202.50	35,437.50
4	REINFORCED CEMENT CONCRETE APRON,	100	S.Y.	180.00	18,000.00	186.00	18,600.00	195	19,500.00	420.00	42,000.00
	8" DEPTH (DRIVEWAY)										
5	CONCRETE CURB FOR DRIVEWAY	250	L.F.	65.00	16,250.00	80.00	20,000.00	121	30,250.00	100.00	25,000.00

TOTAL BID PRICE $72,750.00 $81,775.00 $96,700.00 $127,812.50